



HORIZON Engineering & Contracting

Project Name:

TEST

Client:

comp1

Engineer:

2

Date:

June 7, 2026

Report #:

PROJ-1

Dear Sirs,

We are pleased to submit to you enclosed our offer for the above mentioned project on the terms stated below:

Total Amount:

\$18710.11

Validity:

7 DAYS

Payment:

70% at order, 30% after inspection in our factory and before delivery

Technical specifications

*Price List

Panel Summary

Panel Name	Qty	Unit Price	Total Price
Panel #1 — Panel #1	1	\$10691.08	\$10691.08
Panel #2 — Panel #2 \$228.12 \$4007.15	1	\$8019.03	\$8019.03
GRAND TOTAL			\$18710.11

Grand Total (excl. VAT):

\$18710.11

Discount (11%):

-\$2058.11

VAT (11%):

\$1831.72

TOTAL WITH VAT:

\$18483.72



Technical Details

PANEL: Panel #1 — Panel #1

#	Item	Description	Division	Qty
1	C63F42D630	NSX630F 36kA AC 4P4D 630A 2.3	INCOMING	1
2	+NZM4-4-XAVE	conversion kit from Fixed to withdrawable, 4p, 1600A	INCOMING	1
3	1050243	Operating shaft 4K10 H400 DMV250/400 ,400mm	INCOMING	1
4	18623	Ng125N 2P 20A C	INCOMING	1
5	04725	CANALIS CONN.2500A NW 3P	INCOMING	1
6	C63F42D630	NSX630F 36kA AC 4P4D 630A 2.3	INCOMING	1
7	+NZM4-4-XAVE	conversion kit from Fixed to withdrawable, 4p, 1600A	INCOMING	1
8	1050243	Operating shaft 4K10 H400 DMV250/400 ,400mm	INCOMING	1
9	18623	Ng125N 2P 20A C	INCOMING	1

PANEL: Panel #2 — Panel #2 \$228.12 \$4007.15

#	Item	Description	Division	Qty
1	C63F42D630	NSX630F 36kA AC 4P4D 630A 2.3	INCOMING	1
2	+NZM4-4-XAVE	conversion kit from Fixed to withdrawable, 4p, 1600A	INCOMING	1
3	1050243	Operating shaft 4K10 H400 DMV250/400 ,400mm	INCOMING	1
4	18623	Ng125N 2P 20A C	INCOMING	1
5	04725	CANALIS CONN.2500A NW 3P	INCOMING	1
6	C63F42D630	NSX630F 36kA AC 4P4D 630A 2.3	INCOMING	1
7	+NZM4-4-XAVE	conversion kit from Fixed to withdrawable, 4p, 1600A	INCOMING	1
8	1050243	Operating shaft 4K10 H400 DMV250/400 ,400mm	INCOMING	1
9	18623	Ng125N 2P 20A C	INCOMING	1
10	10387	COMB BUSBAR 1X10MM2 12 MOD	INCOMING	1